STATE OF CALI FORNI A

B I

Bl D OPENI NG DATE 05/ 10/ 00
CONTRACT NUMBER 06-411604
LOCATI ON 06- TUL- 99- R53. 4/ R53. 9
06- FRE-99-R0. 0/ R2. 1
DB GOALS:

PROPCSALS | SSUED 18 FUND TOTAL HB1

NUMBER OF BI DDERS 5 ENG NEERS EST

PROGRAM ELEMENTS RAS
Bl D RANK

Bl D TOTAL

745, 718. 00

755, 539.70

804, 772. 00

807, 214. 00

825, 800. 00

D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N TULARE AND FRESNO COUNTI ES I N

AND NEAR KI NGSBURG FROM 1.2 KM

NORTH OF KINGS RI VER BRI DGE TO
BETHEL AVENUE OVERCRCSSI NG

CONSTRUCT MEDI AN BARRI ER

Bl D245
PAGE 1
05/ 11/ 00
CONTRACT CODE ' C '
18 CONTRACT | TEMS

FEDERAL Al D ACST-P099-(397)E

DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PHG- P099- (397) E

1, 065, 000 TOTAL NUMBER OF WORKI NG DAYS 60
870, 330. 00 AMOUNT UNDER 124, 612. 00 PERCENT UNDER EST 14. 32
BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
3 MAULDI N DORFMEI ER CONSTRUCTI ON 559 252-4600
I NC 00448522
P O BOX 15100 FAX 559 252-5058
FRESNO CA 93702
4 MODERN ALLOYS | NC 714 893-0551
00652040
11172 WESTERN AVENUE FAX 714 895-9924
STANTON CA 90680
1 CROMN FENCE CO 562 864-5177
00001315
12118 BLOOWFI ELD AVENUE FAX 562 864-2529
SANTA FE SPRINGS CA 90670
5 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 ACEE CONSTRUCTI ON CORPORATI ON 559 299-3290
00631980
P O BOX 629 FAX 559 299- 3503

CLOVIS CA 93613



06- 411604 Bl D245

06- TUL-99-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 10/ 00 05/ 11/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 OUR VALLEY FENCE THRI E BEAM BARRI ER

RI DGECREST CA
SPECI ALTY MOW NG PRUNE EXI STI NG PLANTS ( PARTI AL)
FALLBROCK CA
STATEW DE SAFETY AND SI GNS TRAFFI C CONTRCL ( PARTI AL)

Pl SMO BEACH CA



06- 411604 Bl D245

06- TUL-99-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 10/ 00 05/ 11/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APCO ASPHALT CONCRETE ( PORTI ON)
GOSHEN CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)
VI SALI A CA
LEES PAVI NG CLEARI NG AND GRUBI NG ( PORTI ON)
VI SALI A CA
LEES PAVI NG ROADWAY EXCAVATI ON AND | MPORTED BORROW ( PORTI ON)
VI SALI A CA
SPECI ALTY MOW NG PRUNE EXI STI NG PLANTS ( PORTI ON)
FALLBROCK CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO | TEM 12
P O BOX 790
GOSHEN CA 93227-0790
BAYWOOD ENVI RONMENTAL SERVI CES | TEM 1

7 MOUNT LASSEN DRI VE STE D252
SAN RAFAEL CA 94903
LEES PAVI NG | NC | TEM5 8 THRU 10
1212 N PLAZA DRI VE
VI SALI A CA 93291
PROCAST PRODUCTS | NC | TEM 14
P O BOX 602
H GHLAND CA 92346
CONTI NUED ON NEXT PAGE



06- 411604 Bl D245
06- TUL-99-R SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 10/ 00 05/ 11/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SPECI ALTY MOW NG SERVI CE | TEM 11
4949 SECOND STREET
FALLBROOK CA 92028
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 K R C SAFETY CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
VI SALI A CA
N P C CONSTRUCTI ON PRUNE OLEANDERS
FALLBROCK CA
OUR VALLEY FENCE METAL BEAM GUARD RAI L
Rl DGECREST CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 HUNSAKER SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS ( PARTI AL)

FRESNO CA

OUR VALLEY FENCE COVPANY
Rl DGECREST CA

SPECI ALTY MOW NG SERVI CE
FALLBROCK CA

METAL BEAM GUARD RAI L ( PARTI AL)

PRUNI NG PLANTS ( PARTI AL)



06- 411604 Bl D245

06- TUL-99-R CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
05/ 10/ 00 05/ 11/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER PCLLUTI ON PREVENTI ON LS LUWP SUM 5, 500. 00* 5, 500. 00
PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUWP SUM 1, 000. 00~ 1, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUW SUM 5, 000. 00* 5, 000. 00
4 120100 TRAFFI C CONTRCL SYSTEM LS LUWP SUM 56, 000. 00* 56, 000. 00
5 128650 PORTABLE CHANGEABLE MESSACE SI GN LS LUW SUM 15, 000. 00* 15, 000. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 360 11.00 3, 960. 00
7 158100 SALVAGE CRASH CUSHI ON EA 8 550. 00 4, 400. 00
8 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 10, 000. 00* 10, 000. 00
9 190101 ROADWAY EXCAVATI ON MB 220 43. 00 9, 460. 00
10 198001 | MPORTED BORROW VB 600 37.00 22,200.00
11 (S) 200052 PRUNE EXI STI NG PLANTS LS LUW SUM 35, 000. 00* 35, 000. 00
12 390101 ASPHALT CONCRETE TONN 510 69. 00 35, 190. 00
13 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 12 46. 50 558. 00
14 833080 CONCRETE BARRI ER ( TYPE K) M 3,500 83. 00 290, 500. 00
15 839302 SI NGLE THRI E BEAM BARRI ER (WOOD POST) M 4,550 51. 50 234, 325.00
16 839547 TERM NAL CONNECTOR ( THRI E BEAM BARRI ER) EA 3 225.00 675. 00
17 839565 TERM NAL SYSTEM ( TYPE SRT) EA 9 1, 750. 00 15, 750. 00
18 839568 TERM NAL ANCHCOR ASSEMBLY ( TYPE SFT) EA 3 400. 00 1, 200. 00

TOTAL 745, 718. 00



| TEM

O©oOoO~NOOULA, WN P

06- 411604

06- TUL-99-R

05/ 10/ 00
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00|
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00|
00|
00|
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00|

FOURTH
BI D AMOUNT
_______________________________ |

1, 000. 00* 1000
2,500. 00* 2500
5, 000. 00* 5000
28, 268. 00* 28268
12, 000. 00* 12000
13.00 4680
1, 850. 00 14800
10, 000. 00* 10000
35.00 7700
120. 00 72000
22,500. 00* 22500
48. 00 24480
48. 00 576.
95. 00 332500.
55. 00 250250.
110. 00 330.
1, 820. 00 16380.
750. 00 2250.
807, 214. 00

Bl D245
PAGE 6
05/ 11/ 00
FI FTH

BI D AMOUNT
1, 000. 00~ 1000
2, 000. 00* 2000
3, 000. 00* 3000
51, 700. 00* 51700
15, 000. 00~ 15000
12. 00 4320
450. 00 3600
10, 000. 00* 10000
110. 00 24200
50. 00 30000
65, 000. 00* 65000
75. 00 38250
50. 00 600.
95. 00 332500.
50. 00 227500.
230. 00 690.
1, 700. 00 15300.
380. 00 1140.

825, 800. 00



